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INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT  

BETWEEN  
THE TEXAS FACILITIES COMMISSION 

AND 
TERRACON CONSULTANTS, INC. 

 
TFC CONTRACT NO. 18-099-000 

 
ASSIGNMENT NO. 6 

 
THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 6 
(hereinafter referred to as “Assignment No. 6” or “Assignment”) is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as “TFC”) and Terracon Consultants, Inc., located at 5307 Industrial 
Oaks Boulevard, Suite 160, Austin, Texas 78735 (hereinafter referred to as “PSP”) (TFC and 
PSP are hereinafter referred to individually as a “Party” or collectively as “Parties”), to be 
subject to the terms and conditions that follow:  
 
DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing geotechnical investigation engineering and report 
services for the Texas Department of Public Safety (“DPS”) Joint Tactical Training Facility 
(“JTTF”) project in Brownsville, Texas (hereinafter referred to as the “Project”), as further 
depicted in “Exhibit A-6,” PSP’s IDIQ Assignment No. 6 Terracon Proposal No. P88205068A 
dated April 27, 2020, attached hereto and incorporated herein for all purposes and consisting of 
thirteen (13) pages. 
 
DURATION OF ASSIGNMENT:  The scope of services of this Assignment No. 6 shall be 
completed no later than August 31, 2021, unless terminated earlier as provided in Section 3.2 of 
the Agreement.  The schedule is subject to adjustments for possible time extension; however, any 
extension of time must be approved by the TFC and shall require an amendment to Assignment 
No. 6. 
 
SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 6.  
 
SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the 
services under this Assignment No. 6 with its own forces unless otherwise specified.  If the scope 
of services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required.  If the 
scope of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to 
Section 11.2 of the Agreement. 
 
FEE FOR BASIC SERVICES:  Fee for the services set forth in this Assignment No. 6 shall not 
exceed the sum of Twenty-Seven Thousand Three Hundred Sixty-One and No/100 Dollars 
($27,361.00).  No more frequently than once per month, PSP shall submit a Pay Application to 
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TFC for services performed and reasonable and necessary costs and expenses incurred through 
the last day of the previous month.  Any reimbursable expenses, if allowed, shall be in 
accordance with Section 4.6 of the Agreement. 
 
IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR:  
For this Assignment No. 6, PSP shall identify the Project Manager, PSP’s employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter referred to as the “List”), attached hereto and incorporated herein for all purposes as 
“Exhibit B-6.” 
 
TFC reserves the right to approve the appointment of the PSP Project Manager and to demand 
that the Project Manager, and any of PSP’s employees or subcontractors, be removed and 
replaced if, in the sole opinion of TFC, their performance on this project or any other projects, is 
and/or was inadequate or their continued involvement with the Project is, will, or has become 
detrimental to the timely and successful completion of the project. 
 
The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 
 
 
 
 
 
 
 
 
 
 
 
 

[This Space Intentionally Left Blank] 
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ENTIRE AGREEMENT AND MODIFICATION:  The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof.  
Unless an integrated attachment to this Assignment specifically displays a mutual intent to 
amend a particular part of this Assignment, general conflicts in language between any such 
attachment and this Assignment shall be construed consistently with the terms of this 
Assignment.  Unless otherwise expressly authorized by the terms of this Assignment, no 
modification, renewal, extension, or amendment to this Assignment shall be binding upon the 
Parties unless the same is in writing and signed by the respective Parties hereto.   
 
This Assignment shall be effective as of the date of the last Party to sign.  
 
TEXAS FACILITIES COMMISSION  TERRACON CONSULTANTS, INC. 
 
 
By:       By:  ________________________________ 
 
Mike Novak      James Bierschwale, P.E. 
 
Executive Director     Vice President 
 
Date of execution:      Date of execution:      
 
GC _____   
 
Dir _____   
 
DED _____   
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PSP’S IDIQ ASSIGNMENT NO. 6 TERRACON PROPOSAL NO. P88205068A  
DATED APRIL 27, 2020 
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Terracon Consul tants,  Inc.      1506 Mid Cit ies Dr ive     Pharr ,  TX 78577
P  [956]  283 8254     F  [956]  283 8279 terracon.com

PROPOSAL COVER PAGE

April 27, 2020

Texas Facilities Commission - Facilities Design and Construction
1711 San Jacinto Boulevard
Austin, Texas 78701

Attn: Mr. Jason Nezamabadi, AIA, CTCM
P: (512) 463 7301
E: Jason.nezamabadi@tfc.state.tx.us

Re: Proposal for Geotechnical Engineering Services
DPS Joint Tactical Training Center (JTTC)
8115-8401 Southmost Boulevard
Brownsville, Texas
Terracon Proposal No. P88205068A

Dear Mr. Nezamabadi:

We appreciate the opportunity to submit this proposal to Texas Facilities Commission - Facilities
Design and Construction (TFC) to provide Geotechnical Engineering services for the above
referenced publicly-funded project. The following are exhibits to the attached Agreement for
Services.

Exhibit A Project Understanding
Exhibit B Scope of Services
Exhibit C Compensation and Project Schedule
Exhibit D Anticipated Exploration Plan
Exhibit E Detailed Breakdown of the Work Phases
Exhibit F List of Contractor Project Manager and Subcontractors

This proposal may be accepted by executing a signed Purchase Order / Work Order and returning
the executive copy to Terracon. The Scope of Work proposed in this proposal and the Proposal
for Services and accompanying limitations agreed to in the Indefinite Quantity Professional
Services Agreement (TFC Contract No. 18-099-000 / RFQ No. 303-7-01593) shall constitute the
exclusive services to be performed for this project.

Sincerely,
Terracon Consultants, Inc.
(Texas Firm Registration No.: F-3272)

Martin Reyes
Senior Project Manager

Alfonso A. Soto, P.E., D.GE., F. ASCE
Principal

TFC Contract No. 18-099-000 Exhibit A-6 Assignment No. 6
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EXHIBIT A - PROJECT UNDERSTANDING

Our Scope of Services is based on our understanding of the project as described by TFC and the
expected subsurface conditions as described below. We have not visited the project site to
confirm the information provided. Aspects of the project, undefined or assumed, are highlighted
as shown below. We request the design team verify all information prior to our initiation of field
exploration activities.

Site Location and Anticipated Conditions

Item Description

Parcel Information

The project is located at 8115-8401 Southmost Boulevard in Brownsville,
Texas.
Approx. GPS coordinates:
Latitude: 25.868356° N Longitude: 97.411377° W. (See Exhibit D)

Existing
Improvements

The site is mostly undeveloped land. There is however, a shooting range at
the southwest portion of the property currently used by the City of Brownsville
Police department (BPD).

Current Ground Cover The site is grassy but there are quite a few trees there as well.
Existing Topography Relatively flat and level.

Site Access We expect the site, and all exploration locations, are accessible with our truck-
mounted drilling equipment.

Expected Subsurface
Conditions

Based on the Geologic Atlas of Texas, McAllen - Brownsville prepared by The
University of Texas, the site is located on the Alluvium Formation of the
Holocene (Recent) Period of the Quaternary Age. Floodplain deposits, lower
course of Rio Grande, are divided into areas dominantly mud and areas
dominantly silt and sand. All other areas are alluvium undivided, except for
some areas where tidal flat areas are mapped. The soils are mostly composed
of clay, silt, sand, gravel and organic matter. The silt and sand are described
as calcareous and dark gray to dark brown in color. The sand is mostly quartz
and the gravel along Rio Grande include sedimentary rocks from the
Cretaceous and Tertiary and a wide variety of igneous and sedimentary rocks
from Trans-Pecos Texas, Mexico, and New Mexico including agate. The
gravel in side streams of the Rio Grande is mostly Tertiary rocks and chert
derived from Uvalde Gravel.

Planned Construction

Item Description

Information Provided By Mr. Jason Nezamabadi, AIA, CTCM of TFC on April 20, 2020.

TFC Contract No. 18-099-000 Exhibit A-6 Assignment No. 6
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Item Description

Project Description A new DPS Joint Tactical Training Center (JTTC) and related tactical training
facilities for the Department of Public Safety (DPS).

Proposed Structures

The project may include the construction of a new Joint Tactical Training
Center (JTTC) consisting of the following structures:

n Two (2) enclosed single story buildings;
n One (1) open pavilion;
n Four (4) shooting range canopies (rifle and pistol);
n Two (2) tactical range areas;
n One (1) shooting range area (100 to 400 yards), which includes an

explosives demolition bunker;
n Earthen berms;
n Helipad;
n Pavements; and
n Detention pond.

Construction Type We anticipate that the building construction may consist of CMU, stone veneer
exterior walls with steel columns supported by a shallow foundation system.

Finished Floor
Elevation (FFE) Information was not provided at this time.

Maximum Loads
(assumed)

■ Columns:  20 to 30 kips
■ Walls:  3 kips per linear foot
■ Slabs:  250 pounds per square foot

Grading/Slopes Up to 10 feet (pond area) of cut and 15 feet of fill (berms) may be required to
develop final grade.

Pavements Flexible and rigid pavements may be considered for this project.

Estimated Start of
Construction Information was not provided at this time.

TFC Contract No. 18-099-000 Exhibit A-6 Assignment No. 6
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EXHIBIT B - SCOPE OF SERVICES

Our proposed Scope of Services consists of field exploration, laboratory testing, and
engineering/project delivery. These services are described in the following sections.

Field Exploration

The field exploration program consists of the following:

Number of
Borings Planned Boring Depth (feet) 1 Planned Location

4 25 Shooting Canopy Areas

5 20 Planned Buildings

2 10 Percolation Areas

6 15 Earthen Berms

1 15 Helipad

4 10 Pavements

1 15 Southeast Quadrant of Property

1. Below ground surface.

The drilling depths will be based on topographic conditions at the time of our drilling operations.

Boring Layout and Elevations: We use handheld GPS equipment to locate borings with an
estimated horizontal accuracy of +/-20 feet. Field measurements from existing site features may
be utilized. If the locations and elevation of each boring requires more precise referencing, a
survey firm should be engaged in order to develop the necessary information.

Subsurface Exploration Procedures: We will advance soil borings with a truck-mounted drill rig
using continuous flight augers (solid stem and/or hollow stem, as necessary, depending on soil
conditions). Five samples will be obtained in the upper 10 feet of each boring and at intervals of
5 feet thereafter. Soil sampling is typically performed using thin-wall tube and/or split-barrel
sampling procedures. The split-barrel samplers are driven in accordance with the standard
penetration test (SPT). The samples will be placed in appropriate containers, taken to our soil
laboratory for testing, and classified by a Geotechnical Engineer. In addition, we will observe and
record groundwater levels during drilling and sampling.

Our exploration team will prepare field boring logs as part of standard drilling operations including
sampling depths, penetration distances, and other relevant sampling information. Field logs include
visual classifications of materials encountered during drilling, and our interpretation of subsurface
conditions between samples. Final boring logs, prepared from field logs, represent the

TFC Contract No. 18-099-000 Exhibit A-6 Assignment No. 6
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DPS Joint Tactical Training Center (JTTC) ■ Brownsville, Texas
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Responsive ■ Resourceful ■ Reliable EXHIBIT B – SCOPE OF SERVICES 2 of 5

Geotechnical Engineer's interpretation, and include modifications based on observations and
laboratory tests.

In addition, we plan to conduct percolation tests in a couple of the borings within the proposed
development to determine the infiltration rate of the in-situ soils.

Property Disturbance: We will backfill borings with auger cuttings upon completion. Our services
do not include repair of the site beyond backfilling our boreholes. Excess auger cuttings will be
dispersed in the general vicinity of the borehole. Because backfill material often settles below the
surface after a period, we recommend boreholes to be periodically checked and backfilled, if
necessary. We can provide this service, or grout the boreholes for additional fees, at your request.

Safety

Terracon is not aware of environmental concerns at this project site that would create health or
safety hazards associated with our exploration program; thus, our Scope considers standard
OSHA Level D Personal Protection Equipment (PPE) appropriate. Our Scope of Services does
not include environmental site assessment services, but identification of unusual or unnatural
materials encountered while drilling will be noted on our logs and discussed in our report.

Exploration efforts require borings (and possibly excavations) into the subsurface, therefore
Terracon will comply with local regulations to request a utility location service Texas 811. We will
consult with the owner/client regarding potential utilities, or other unmarked underground hazards.
Based upon the results of this consultation, we will consider the need for alternative subsurface
exploration methods, as the safety of our field crew is a priority.

Private utilities should be marked by the owner/client prior to commencement of field exploration.
Terracon will not be responsible for damage to private utilities not disclosed to us. If the
owner/client is unable to accurately locate private utilities, Terracon can assist the owner/client
by coordinating or subcontracting with a private utility locating services. Fees associated with the
additional services are not included in our current Scope of Services and will be forwarded to our
client for approval prior to initiating. The detection of underground utilities is dependent upon the
composition and construction of the utility line; some utilities are comprised of non-electrically
conductive materials and may not be readily detected. The use of a private utility locate service
would not relieve the owner of their responsibilities in identifying private underground utilities.

Site Access: Terracon must be granted access to the site by the property owner. By acceptance
of this proposal, without information to the contrary, we consider this as authorization to access
the property for conducting field exploration in accordance with the Scope of Services.

TFC Contract No. 18-099-000 Exhibit A-6 Assignment No. 6
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Laboratory Testing

The project engineer will review field data and assign laboratory tests to understand the
engineering properties of various soil strata. Exact types and number of tests cannot be defined
until completion of field work. The anticipated laboratory testing may include the following:

■ Water content
■ Unit dry weight
■ Atterberg limits
■ Unconfined compressive strength
■ Swell
■ Grain size analysis
■ Sulfates

Our laboratory testing program often includes examination of soil samples by an engineer. Based
on the material’s texture and plasticity, we will describe and classify soil samples in accordance
with the Unified Soil Classification System (USCS).

Engineering and Project Delivery

Results of our field and laboratory programs will be evaluated by a professional engineer. The
engineer will develop a geotechnical site characterization, perform the engineering calculations
necessary to evaluate foundation alternatives, and develop appropriate geotechnical engineering
design criteria for earth-related phases of the project.

Your project will be delivered using our GeoReport® system. Upon initiation, we provide you and
your design team the necessary link and password to access the website (if not previously
registered). Each project includes a calendar to track the schedule, an interactive site map, a
listing of team members, access to the project documents as they are uploaded to the site, and a
collaboration portal. The typical delivery process includes the following:

■ Project Planning – Proposal information, schedule and anticipated exploration plan will
be posted for review and verification

■ Site Characterization – Findings of the site exploration
■ Geotechnical Engineering – Recommendations and geotechnical engineering report

When utilized, our collaboration portal documents communication, eliminating the need for long
email threads. This collaborative effort allows prompt evaluation and discussion of options related
to the design and associated benefits and risks of each option. With the ability to inform all parties
as the work progresses, decisions and consensus can be reached faster. In some cases, only
minimal uploads and collaboration will be required, because options for design and construction

TFC Contract No. 18-099-000 Exhibit A-6 Assignment No. 6
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are limited or unnecessary. This is typically the case for uncomplicated projects with no anomalies
found at the site.

When services are complete, we upload a printable version of our completed geotechnical
engineering report, including the professional engineer’s seal and signature, which documents
our services. Previous submittals, collaboration and the report are maintained in our system. This
allows future reference and integration into subsequent aspects of our services as the project
goes through final design and construction.
The geotechnical engineering report will provide the following:

■ Boring logs with field and laboratory data
■ Stratification based on Unified Soil Classification System (USCS)
■ Groundwater levels, if observed during and after the completion of drilling
■ Site Location and Exploration Plans
■ Subsurface exploration procedures
■ Description of subsurface conditions
■ Recommended foundation options and engineering design parameters
■ Estimated settlement of foundations
■ Recommendations for design and construction of floor slabs
■ Seismic site classification (IBC)
■ Subgrade preparation/earthwork recommendations
■ Recommended pavement options and design parameters

Additional Services

In addition to the services noted above, the following are often associated with geotechnical
engineering services. Fees for services noted above do not include the following:

Review of Plans and Specifications: Our geotechnical report and associated verbal and written
communications will be used by others in the design team to develop plans and specifications for
construction. Review of project plans and specifications is a vital part of our geotechnical
engineering services. This consists of review of project plans and specifications related to site
preparation, foundation, and pavement construction. Our review will include a written statement
conveying our opinions relating to the plans and specifications’ consistency with our geotechnical
engineering recommendations.

Observation and Testing of Pertinent Construction Materials: Development of our
geotechnical engineering recommendations and report relies on an interpretation of soil
conditions. This is based on widely spaced exploration locations, and assuming construction
methods will be performed in a manner sufficient to meet our expectations and is consistent with
recommendations made at the time the geotechnical engineering report is issued. We should be
retained to conduct construction observations, and perform/document associated materials

TFC Contract No. 18-099-000 Exhibit A-6 Assignment No. 6

DocuSign Envelope ID: ABF88A79-B6CB-445E-8E9A-74AC00DC4766



Proposal for Geotechnical Engineering Services
DPS Joint Tactical Training Center (JTTC) ■ Brownsville, Texas
April 27, 2020 ■ Terracon Proposal No. P88205068A

Responsive ■ Resourceful ■ Reliable EXHIBIT B – SCOPE OF SERVICES 5 of 5

testing, for site preparation, foundation, and pavement construction. This allows a more
comprehensive understanding of subsurface conditions and necessary documentation of
construction, to confirm and/or modify (when necessary) the assumptions and recommendations
made by our engineers.

Perform Environmental Assessments: Our Scope for this project does not include, either
specifically or by implication, an environmental assessment of the site intended to identify or
quantify potential site contaminants. If the client/owner is concerned about the potential for such
conditions, an environmental site assessment should be conducted. We can provide a proposal
for an environmental assessment, if desired.

TFC Contract No. 18-099-000 Exhibit A-6 Assignment No. 6
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EXHIBIT C - COMPENSATION AND PROJECT SCHEDULE

Compensation

Based upon our understanding of the site, the project as summarized in Exhibit A, and our planned
Scope of Services outlined in Exhibit B, our base fee is shown in the following table:

Task Lump Sum Fee

Subsurface Exploration, Laboratory Testing, Geotechnical Consulting & Reporting $21,361.00
Vegetation Clearing, if needed $3,500.00

Private Utility Locate Service 1 $2,500.00

Total Estimate: $27,361.00

Additional services not part of the base fee include the following:

Additional Services (see Exhibit B) Lump Sum Fee Initial for
Authorization

Slope Stability Analysis (per section), if needed $3,000.00
Plans and Specifications Review $500.00

Construction Materials Testing Services TBD
1. If the owner/client is unable to accurately locate private utilities, we can subcontract a private utility locating

firm and/or utilize geophysical equipment, if necessary. The detection of underground utilities is dependent
upon the composition and construction of utility lines. Some utilities are comprised of non-electrically
conductive materials and may not be readily detected. The use of a private locate service does not relieve
the owner of their responsibilities in identifying private underground utilities.

Our Scope of Services does not include services associated with site clearing, wet ground
conditions, tree or shrub clearing, or repair of/damage to existing landscape or crops. If such
services are desired by the owner/client, we should be notified so we can adjust our Scope of
Services. If borings are performed when crops are planted, a crop damage agreement should be
established between the Client and crop owner prior to subsurface exploration.

Unless instructed otherwise, we will submit our invoice(s) to the address shown at the beginning
of this proposal. If conditions are encountered that require Scope of Services revisions and/or
result in higher fees, we will contact you for approval, prior to initiating services. A supplemental
proposal stating the modified Scope of Services as well as its effect on our fee will be prepared.
We will not proceed without your authorization.

TFC Contract No. 18-099-000 Exhibit A-6 Assignment No. 6
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Project Schedule

We developed a schedule to complete the Scope of Services based upon our existing availability
and understanding of your project schedule. However, this does not account for delays in field
exploration beyond our control, such as weather conditions, permit delays, or lack of permission
to access the boring locations. In the event the schedule provided is inconsistent with your needs,
please contact us so we may consider alternatives.

GeoReport® Delivery Posting Date from Notice to Proceed 1, 2

Project Planning 3 days
Site Characterization 15 days

Geotechnical Engineering 30 days

1. Upon receipt of your notice to proceed we will activate the schedule component of our GeoReport® website
with specific, anticipated calendar days for the three delivery points noted above as well as other pertinent
events such as field exploration crews on-site, etc.

2. We will maintain a current calendar of activities within our GeoReport® website. In the event of a need to
modify the schedule, the schedule will be updated to maintain a current awareness of our plans for delivery.

TFC Contract No. 18-099-000 Exhibit A-6 Assignment No. 6
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EXHIBIT D – ANTICIPATED EXPLORATION PLAN
DPS Joint Tactical Training Center (JTTC) ■ Brownsville, Texas
April 27, 2020 ■ Terracon Proposal No. P88205068A

Note to Preparer: This is a large table with outside borders. Just click inside the table
above this text box, then paste your GIS Toolbox image.

When paragraph markers are turned on you may notice a line of hidden text above and
outside the table – please leave that alone. Limit editing to inside the table.

The line at the bottom about the general location is a separate table line. You can edit
it as desired, but try to keep to a single line of text to avoid reformatting the page.

EXHIBIT E PORTRAI T

DIAGRAM IS FOR GENERAL LOCATION ONLY, AND IS NOT INTENDED FOR CONSTRUCTION PURPOSES
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EXHIBIT E

Detailed Breakdown of the Work Phases

COST WORKSHEET: Total:
# of Borings Depth of borings Footage # of Samples

4 25 100 ft 32
5 20 100 ft 35
8 15 120 ft 48
6 10 60 ft 30
0 0
0 0

23 Boring(s) Subtotal: 380 ft 145 Samples
Drilling/Field Total
Local Mobilization 2 day(s) $400 /day 800.00
Straight Flight Auger 380 feet $16.00 /ft 6,080.00
Field Tech to Stake Boring(s) 4 hour(s) $80.00 /hr 320.00
Logger Trip to Site 20 hour(s) $80.00 /hr 1,600.00
Hourly Rate for Standby, per hour 3 hour(s) $250.00 /hr 750.00
Vehicle Charge, per day 3 day(s) $45.00 /day 135.00
Water Reading(s) 5 hour(s) $80.00 /hr 400.00
Project Manager in Field 4 hour(s) $135.00 /hr 540.00
Vegetation Clearing, per hour 14 hour(s) $250.00 /hr 3,500.00
Private Utility Locate, per hour 10 hour(s) $250.00 /hr 2,500.00

Subtotal
Laboratory Testing Total

Moisture Content 145 test(s) $8.00 /test $1,160.00
Dry Density 2 test(s) $8.00 /test $16.00
 - 200 37 test(s) $45.00 /test $1,665.00
Atterberg Limit 65 test(s) $55.00 /test $3,575.00
Swell 4 test(s) $55.00 /test $220.00
Unconfined Compression 4 test(s) $55.00 /test $220.00
Sulfates 3 test(s) $55.00 /test $165.00

Subtotal

Engineering Report/Time Total

Principal 6 hour(s) $175.00 /hr $1,050.00
Project Manager/Engineer 17 hour(s) $135.00 /hr $2,295.00
CADD Technician 2 hour(s) $85.00 /hr $170.00
Project Secretary 4 hour(s) $50.00 /hr $200.00

Subtotal

4/27/2020 13:58

   Project Name -  DPS Joint Tactical Training Center (JTTC)
   Project Location -  Southmost Road and Indiana Avenue

   City/State -  Brownsville , Texas
   Proposal Number -  P88205068

$27,361.00

$3,715.00

$7,021.00

$16,625.00

Total: $27,361.00
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Proposal for Geotechnical Engineering Services
DPS Joint Tactical Training Center (JTTC) ■ Brownsville, Texas
April 27, 2020 ■ Terracon Proposal No. P88205068A

Responsive ■ Resourceful ■ Reliable EXHIBIT F 1 of 1

EXHIBIT F

List of Contractor Project Manager and Subcontractors

A. Project Manager Information

1 Name: Alfonso A. Soto, P.E.

Company: Terracon Consultants, Inc.

Address: 1506 Mid Cities Drive – Pharr, Texas 78577

Telephone: (956) 283 8254

Email: alfonso.soto@terracon.com

2 Name: Martin Reyes

Company: Terracon Consultants, Inc.

Address: 1506 Mid Cities Drive – Pharr, Texas 78577

Telephone: (956) 283 8254

Email: martin.reyes@terracon.com

B. Subcontractor Information

1 Name: Santiago G. Gonzalez III

Company: Southwest Drilling

Address: 210 S. Flores Street - Rio Grande City, Texas 78582

Telephone: (956) 227 3817

Email: 492bbq@gmail.com

TFC Contract No. 18-099-000 Exhibit A-6 Assignment No. 6

DocuSign Envelope ID: ABF88A79-B6CB-445E-8E9A-74AC00DC4766



TFC Contract No. 18-099-000 
Terracon Consultants, Inc.  

Assignment No. 6 
Project No. 17-013-6091 

 

5 
 

EXHIBIT B-6 
 

LIST OF PSP’S PROJECT MANAGER AND SUBCONTRACTORS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

DocuSign Envelope ID: ABF88A79-B6CB-445E-8E9A-74AC00DC4766



 

LIST OF A/E PROJECT MANAGER 

AND 

SUBCONTRACTORS 

Terracon Consultants, Inc. 1506 Mid Cities Drive 

Pharr, TX 78577 

Alfonso A. Soto, P.E. 

 
A.  Project Manager:  Name: Alfonso A. Soto, P.E. 

Company: Terracon Consultants, Inc. 

Address: 1506 Mid Cities Drive - Pharr, TX 78577                           

Cell Phone: (956) 884 9582 

Email: alfonso.soto@terracon.com 

   

B. Project Manager:  Name: Martin Reyes 

Company: Terracon Consultants, Inc. 

Address: 1506 Mid Cities Drive - Pharr, TX 78577                           

Cell Phone: (956) 285 0557 

Email: martin.reyes@terracon.com 

   

C. Subcontractors  1. Name: Santiago G. Gonzalez III 

Company: Southwest Drilling 

Address: 210 S. Flores Street - Rio Grande City, TX 

78582  

Cell Phone: (956) 227 3817 

Email: 492bbq@gmail.com  

   

 2. Name: Cody Huey 

Company: Ground Penetrating Radar System, LLC 

Address: 5217 Monroe St. Toledo, OH 43623  

Cell Phone: (361) 219 4935 

Email: Cody.Huey@gprsinc.com 

   

 3. Name: Joshua Gonzales  

Company: Ground Penetrating Radar System, LLC 

Address: 5217 Monroe St. Toledo, OH 43623 

Telephone: (361) 424 2258   

Email: Joshua.Gonzales@gprsinc.com 

   

 4.  

   

 

TFC Contract No. 18-099-000 Exhibit B-6 Assignment No. 6

DocuSign Envelope ID: ABF88A79-B6CB-445E-8E9A-74AC00DC4766


	The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from TFC, which consent shall not be unreasonably withheld, cond...
	Mike Novak      James Bierschwale, P.E.
	Executive Director     Vice President

		2020-05-26T10:03:42-0700
	Digitally verifiable PDF exported from www.docusign.com




